

201522530 - 2015 Critical Wastewater Infrastructure Repairs and Maintenance				
Bid Opening: June 25, 2015				
		Brannan Construction Co.	BT Construction Inc.	
Item	Description			
1	Labor Percent Mark-Up	16.00%	30.00%	
2	Material Percent Mark-Up	16.00%	15.00%	
3	Equipment Percent Mark-up	18.00%	10.00%	
4	Subcontractor percent Markup	18.00%	25.00%	
	Total Mark-Up	68.00%	80.00%	